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No Withholding

AGGREGATE PUBLIC WORKS
CONSTRUCTION CONTRACT

THIS CONTRACT is between the County of Shasta, a political subdivision of the State of
California, through its Facilities Management Division of the Department of Public Works
(“County”) and West Coast Tree Service, Inc., (“Contractor”) (collectively, the “Parties” and
individually a “Party”) for tree and vegetation management services.

Section 1.

THE WORK

Contractor shall perform all the work required by the Contract Documents. The work is
described generally as follows:

1.1

1.2

1.3

1.4

1.5

It is the intent of the parties that the Contractor shall undertake, at the County’s
written direction, a number of small public works projects (“Project”) during the
term of this Contract. The Contractor shall provide tree and vegetation management
services, including, but not limited to, arborist assessments, tree removal, tree
trimming and pruning, stump grinding, stump removal, brush removal and
vegetation and wood chipping, as requested by County. Each such Project shall be
negotiated between the Contractor and County. The scope of work, materials type,
schedule, and Project price shall be agreed to in writing between the Contractor and
County. A purchase order number shall be issued prior to the commencement of
each Project and shall be considered a notice to proceed (“Notice to Proceed”) with
the work. Projects determined by the County to be time-sensitive or of an
immediate nature shall be performed at the County’s verbal direction. The scope of
work, materials type, schedule, and the Project price for such work shall be
memorialized in writing as soon thereafter as possible and a purchase order is not
required. In no event shall the total sum payable for all Projects assigned under this
Contract exceed the amount set forth in Section 3 of this Contract.

The work to be undertaken by Contractor with regard to each Project shall include
all labor, equipment, parts, and materials and be performed to the satisfaction of the
County.

Contractor shall provide 24-hour/7-day per week Emergency Service. When
Emergency Service is requested by County, Contractor shall respond to the request
within one hour and shall arrive on-site at the service location within three hours of
request.

County shall provide reasonable access to County’s property and/or buildings as
needed by Contractor to perform the work required for each Project.

No single Project cost may exceed $75,000 and no single Project may be split into
two or more separate parts in an attempt to bring each part under this $75,000 limit.
In determining whether any Project costs $75,000 or less, all costs of labor and
overhead must be included.
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Section 2.

2.1

2.2

23

24

2.5

2.6

2.7

2.8

Section 3.

3.1

COMMENCEMENT, COMPLETION AND TERMINATION

The term of this Contract shall be for three years beginning as of the last date it has
been signed by both Parties.

Notwithstanding the foregoing, County shall not be obligated for payments
hereunder for any future County fiscal year unless or until County’s Board of
Supervisors appropriates funds for this Contract in County’s budget for that County
fiscal year. In the event that funds are not appropriated for this Contract, then this
Contract shall end as of June 30 of the last County fiscal year for which funds for
this Contract were appropriated. For the purposes of this Contract, the County fiscal
year commences on July 1 and ends on June 30 of the following year. County shall
notify Contractor in writing of such non-appropriation at the earliest possible date.

Each Project shall be commenced and completed in accordance with the schedule
agreed to in writing by Contractor and County per Section 1.1, unless modified in
writing by Contractor and County.

If Contractor materially fails to perform Contractor’s responsibilities under this
Contract to the satisfaction of County, or if Contractor fails to fulfill in a timely and
professional manner Contractor’s responsibilities under this Contract, or if
Contractor violates any of the terms or provisions of this Contract, then County
shall have the right to terminate this Contract for cause effective immediately upon
the County giving written notice thereof to Contractor. If termination for cause is
given by County to Contractor and it is later determined that Contractor was not in
default or the default was excusable, then the notice of termination shall be deemed
to have been given without cause pursuant to paragraph 2.5 of this section.

County may terminate this Contract without cause on 30 days written notice to
Contractor.

County may terminate this Contract immediately upon oral notice should funding
cease or be materially decreased during the term of this Contract.

County’s right to terminate this Contract may be exercised by the Shasta County
Board of Supervisors, the Shasta County Executive Officer or their designee or the

County’s Public Works Director.

If this Contract is terminated, Contractor shall only be paid for services
satisfactorily completed and provided prior to the effective date of termination.

CONTRACT SUM

For all work provided for under this contract, Contractor shall be compensated in
accordance with the Project price negotiated in accordance with Section 1.1 and the
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32

33

34

3.5

Section 4.

4.1

Schedule of Rates and Fees shown in Exhibit A, attached hereto, and incorporated
herein.

During the term of this agreement, the Public Works Director may approve, via
Change Order, changes, including retroactive, to the rates shown in Exhibit A
provided that the increase in any single rate shall not exceed 5 percent per year
unless required for compliance with prevailing wage requirements. In no event shall
such changes increase the maximum amount payable under this agreement. All
such amendments shall be in substantially the same format as the County’s standard
format amendment contained in Administrative Policy 6-101, Shasta County
Contracts Manual.

Travel expenses shall be limited to:

1. Mobilization: Travel to and from County’s work site shall be paid in
accordance with the rate show in the Schedule of Rates and Fees in Exhibit
A and shall be considered to include the cost to mobilize and demobilize
employees, including labor and all necessary repair equipment, tools,
supplies, personal protective equipment, and vehicles.

2. Lodging: Lodging shall only be eligible for reimbursement if County
consents to Contractor’s overnight stay in pursuit of work authorized under
this Contract. Lodging shall be reimbursed at actual costs incurred.

3. Meals: Meals shall only be eligible for reimbursement if County consents
to Contractor’s overnight stay in pursuit of work authorized under this
agreement. In no case, shall meal reimbursement exceed $70 per day per
Contractor staff member authorized for overnight stay.

4, County will not reimburse the Contractor for alcohol, in-room movies,
laundry, sundry, family expenses or any other expense or cost unless
otherwise set forth in this agreement.

The Contract Sum is the total amount payable by County to Contractor for
completion of all the work under this Contract. The Contract Sum shall not exceed
$220,000 unless otherwise modified in accordance with this Contract.

Contractor shall be paid via electronic invoice payment; automated clearing house
(“ACH”), County credit card, or Commerce Bank virtual card. ACH payments
require submission of the completed Auditor-Controller ACH/Direct Deposit
authorization form within five days of execution of this Contract.

PAYMENT SCHEDULE

If the Completion Date of this Contract as specified in Section 2 is 30 or fewer calendar
days after the issuance of the Notice to Proceed, County shall make a lump sum
payment of 95 percent of the Contract Sum upon substantial completion of the Project.
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4.2

4.3

Section 5.

5.1

If the Completion Date of this Contract as specified in Section 2 is more than 30
calendar days after the issuance of the Notice to Proceed, Contractor shall submit
to County on or before the fifth day of each month an application for payment
(“Application for Payment”) specifying in detail the labor and materials expended
toward completion of the Project during the previous month. County's review of
the Application for Payment and estimate of the value of labor and materials
expended toward completion of the Project shall be final. County shall pay to
Contractor, by the 20th of each month, 95 percent of the value, as determined by
County in its sole discretion, of the labor and materials expended toward
completion of the Project during the previous month. Upon substantial completion
of the Project, County shall have paid to Contractor through monthly payments as
set forth above, 95 percent of the Contract Sum. County shall make final payment
of the remaining 5 percent (the “Retention”) not later than 45 days after substantial
completion of the Project, provided the Contract is then fully performed and the
Project has been accepted by County, and subject to the provisions of Sections 5
and 8. The payment of progress payments shall not be construed as an absolute
acceptance of the Project up to the time of such payments, the entire Project being
subject to final inspection and approval of County.

If progress payments are to be made under this Contract, the provisions of Public
Contract Code section 20104.50 apply. Section 20104.50 provides that:

A If the County fails to make any progress payment within 30 days after
receipt of an undisputed and properly submitted payment request from
Contractor, County shall pay interest to Contractor thereon at the legal rate
of Code of Civil Procedure Section 685.010;

2 County shall review each payment request as soon as practicable after
receipt to determine if it is proper;

3 County shall return to the Contractor within seven days of its receipt by
County any payment request that County determines to be improper
together with a written statement of reasons why the request is not proper;
and

4 The number of days available to County to make a payment without
incurring interest shall be reduced by the number of days by which County

exceeds the seven-day return requirement.

A progress payment does not include any portion of the final payment designated
as the Retention.

PAYMENTS

Except as provided in this Section, payments to Contractor shall be made as
provided in Section 4.

AGGREGATE PUBLIC WORKS 4 WEST COAST TREE SERVICE, INC.
CONSTRUCTION CONTRACT CONTRACT NO. C1437 / TREE AND VEGETATION MANAGEMENT



Docusign Envelope ID: 43A66A2E-B6A3-4CEF-B8FC-DEFC74C0OB1FD

5.2

53

54

Section 6.

6.1

6.2

6.3

Section 7.

7.1

Payments may be withheld on account of: (1) Defective work not remedied; (2)
claims or stop notices filed; (3) failure of Contractor to make payments properly to
subcontractors or for labor, materials, or equipment; (4) damage to another
contractor; or (5) unsatisfactory prosecution of the work by Contractor.

Final payment shall not be due until Contractor has delivered to County a complete
release of all stop notices arising out of this Contract or receipts in full covering all
labor, materials, and equipment for which a lien could be filed, or a bond
satisfactory to County indemnifying County against any such notice or lien.

No payment issued to Contractor by County or on behalf of County, shall be
construed to be a waiver by County of its right to seek any remedy, or assert any
cause of action, in law or equity for breach of any provision of this Contract.

CONTRACT DOCUMENTS

The Contract Documents shall consist of this Contract; any supplemental or special
conditions to this Contract; any plans, specifications, and drawings; any addenda
and bulletins; and any other documents, including but not limited to change orders
and modifications, signed by both Parties relating to the Project. The intention of
the Contract Documents is to place on Contractor the obligation to provide all labor,
materials, equipment, and other items necessary for the proper execution and
completion of the Project and the terms and conditions of payment therefor, and
also to perform all work which may be reasonably necessary to produce the
intended results.

If specifications and drawings have been prepared for the Project, the specifications
and drawings are intended to correlate so that any work exhibited in the drawings
and not mentioned in the specifications, or vice versa, is to be executed the same as
if both were mentioned in the specifications and set forth in the drawings.

The term “work” as used in the Contract Documents includes all labor necessary to
complete the Project and all materials and equipment incorporated or to be
incorporated in construction of the Project.

CONTRACTOR

Contractor acknowledges that Contractor (as well as Contractor's principals,
employees, subcontractors, and suppliers) is an independent contractor and not an
employee, agent, or representative of County and that nothing in this Contract is
intended to alter Contractor's independent contractor status. Contractor
acknowledges that Contractor shall be solely responsible for and shall indemnify
and hold County harmless from all matters relating to payment of Contractor's
employees, subcontractors, suppliers, and others, including compliance with Social
Security, withholding and all other regulations governing such matters.
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7.2

7.3

7.4

7.5

7.6

7.7

7.8

7.9

Contractor shall supervise and direct the work using Contractor's best skill and
attention. Contractor shall be solely responsible for all construction means,
methods, techniques, sequences, and procedures and for coordinating all portions
of the work under this Contract. If the work of this Contract is part of a larger
project, Contractor shall communicate and cooperate with County and any other
contractors on the larger project to the extent necessary so that the performance and
sequence of the larger project may be carried forward in good order and in a timely
manner.

Unless otherwise specifically noted in a writing signed by County, Contractor shall
provide and pay for all labor, materials, equipment, tools, construction equipment
and machinery, water, heat, utilities, transportation, and other facilities and services
necessary for the proper execution and completion of the Project.

Contractor shall at all times enforce strict discipline and good order among
Contractor's employees, and shall not employ on the Project any unfit person or
anyone not skilled in the task assigned.

Contractor represents and warrants to County that all materials and equipment
incorporated in the Project will be new unless otherwise specified, and that all work
will be of good quality, free from faults and defects, and in conformance with the
Contract Documents. All work not so conforming to these standards may be
considered defective. This warranty shall be in addition to any other warranty
provided by law or contract.

Contractor shall pay all sales, consumer, use, and other similar taxes required by
law and shall secure and pay for all permits, fees, and licenses necessary for the
execution of the work and completion of the Project.

Contractor shall give all notices and comply with all laws, ordinances, rules,
regulations, and orders of any public authority bearing on the performance of the
work and completion of the Project, and shall notify County if any of the Contract
Documents are at variance therewith.

Contractor shall be responsible for the acts and omissions of all Contractor's
employees and all subcontractors, their agents, and employees, and all other
persons performing any of the work toward completion of the Project under a
contract with Contractor.

Contractor at all times shall keep the premises free from accumulation of waste
materials or rubbish caused by Contractor's operations. Upon completion of the
Project, Contractor shall remove all of Contractor's waste materials and rubbish
from and about the Project as well as all of Contractor's tools, construction
equipment, machinery, and surplus materials. If Contractor fails to comply with
this provision (Section 7.9), County may clean up the premises and charge the costs
to Contractor. County may, in its sole discretion, deduct such costs from any sums
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owing Contractor or County may send a bill for such costs to Contractor and
Contractor shall pay the County’s costs within 30 days of receipt of County’s bill
therefor.

7.10  Contractor acknowledges that Contractor has made an independent investigation of
the Project site, including underground conditions and all other conditions that
might affect the progress of the work and is satisfied as to those conditions.

7.11  Contractor acknowledges that Contractor has read and understands all of the
Contract Documents.

7.12  Contractor acknowledges awareness of the provisions of subdivision (b) of Public
Contract Code section 7103.5, which states as follows:

In entering into a public works contract or a subcontract to supply
goods, services, or materials pursuant to a public works contract, the
contractor or subcontractor offers and agrees to assign to the
awarding body all rights, title and interest in and to all causes of
action it may have under Article 4 of the Clayton Act (15 U.S.C. §.
15) or under the Cartwright Act (Chapter 2 (commencing with
section 16700) of Part 2 Division 7 of the Business and Professions
Code), arising from purchase of goods, services, or materials
pursuant to the public works contract or the subcontract. This
assignment shall be made and become effective at the time the
awarding body tenders final payment to the contractor, without
further acknowledgment by the Parties.
Section 8. LIQUIDATED DAMAGES

8.1 The time limit specified in Section 2 is of the essence of this Contract. Contractor
shall complete the Project by the Completion Date specified in Section 2 unless
County agrees in writing to an extension of time.

8.2  The term “day” as used in the Contract Documents shall mean calendar day.

8.3 Failure to complete the Project within the time and in the manner provided for by
the Contract Documents shall subject Contractor to liquidated damages.

8.4 The actual occurrence of damages and the actual amount of the damages which
County would suffer if the Project were not completed within the specified time set
forth are dependent upon many circumstances and conditions which could prevail
in various combinations and it is impracticable and extremely difficult to fix the
actual damages. Damages which County would suffer in the event of delay include,
but are not limited to, loss of the use of the work product, costs of administration,
inspection, supervision, and the loss suffered by the public by reason of the delay
in the Project. Accordingly, the Parties agree that the amount herein set forth shall
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be presumed to be the amount of damages sustained by the failure of Contractor to
complete the Project within the time specified. Contractor agrees that the liquidated
damages are not manifestly unreasonable under the circumstances and agrees that
such sum is not intended as a penalty against the Contractor.

8.5  The amount of liquidated damages to be paid by Contractor to County for failure
to complete the Project as specified in this Contract will be $250.00 for each day
by which completion of the Project is delayed beyond the Completion Date, such
amount being the actual cash value agreed upon as the loss to County resulting from
Contractor's default.

8.6  In the event Contractor shall become liable for liquidated damages under this
Section, County, in addition to all other remedies provided by law, shall have the
right to withhold all or any part of the Retention which would otherwise be or
become due Contractor, until the liability of Contractor under this Section has been
fully satisfied. If the Retention is not sufficient to discharge all liabilities of
Contractor incurred under this Section, Contractor and Contractor’s sureties shall
continue to remain liable to County until all such liabilities are fully satisfied.

Section 9. PROTECTION OF PERSONS AND PROPERTY

Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the work on the Project, or any part thereof.
Contractor shall take all reasonable precautions for the safety of, and shall provide all
reasonable protection to prevent damage, injury, or loss to: (1) All employees on the Project
and other persons who may be affected thereby; (2) all the work and all materials and
equipment to be incorporated in the Project; and (3) other property at the Project site or
adjacent thereto. In executing the work to complete the Project, or any part thereof,
Contractor shall comply with all applicable laws, ordinances, rules, regulations, and orders
of any public authority having jurisdiction over the safety of persons or property or to
protect them from damage, injury, or loss. With respect to the work to complete the Project,
or any part thereof, all damages or loss to any property caused in whole or in part by
Contractor, any subcontractor, any sub-subcontractor, or anyone directly or indirectly
employed by any of them, or by anyone for whose acts any of them may be liable, shall be
remedied by Contractor, except damage or loss directly and solely attributable to the
negligent acts or omissions of County.

Section 10. INDEMNITY

To the fullest extent permitted by law, Contractor shall indemnify and hold harmless
County, its elected officials, officers, employees, agents, and volunteers against all claims,
suits, actions, costs, expenses, (including, but not limited to, reasonable attorney's fees of
County Counsel and counsel retained by County, expert fees, litigation costs, and
investigation costs), damages, judgments, or decrees arising from the work or the provision
of services undertaken pursuant to this Contract by Contractor, or by any of Contractor’s
subcontractors, any person employed under Contractor, or under any subcontractor, or in
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any capacity, except when the injury or loss is caused by the sole negligence or intentional
wrongdoing of County. Contractor shall also, at Contractor’s own expense, defend the
County, its elected officials, officers, employees, agents, and volunteers, against any claim,
suit, action or proceeding brought against County, its elected officials, officers, employees,
agents, and volunteers, arising from the work or the provision of services undertaken
pursuant to this Contract by Contractor, or any of Contractor’s subcontractors, any person
employed under Contractor, or under any Subcontractor, or in any capacity. Contractor
shall also defend and indemnify County for any adverse determination made by the Internal
Revenue Service or the State Franchise Tax Board and/or any other taxing or regulatory
agency and shall defend, indemnify, and hold harmless County with respect to Contractor’s
“independent contractor” status that would establish a liability on County for failure to
make social security deductions or contributions or income tax withholding payments, or
any other legally mandated payment. The provisions of this paragraph are intended to be
interpreted as broadly as permitted by applicable law. This provision shall survive the
termination, expiration, or cancellation of this Contract. The Indemnification provisions
are independent of, and shall not in any way be limited by, Contractor’s insurance coverage
or lack of coverage, or by the insurance requirements of this Contract. County
acknowledgement or approval of Contractor’s evidence of insurance coverage required by
this Contract does not in any way relieve Contractor from its obligations under this Section.

Section 11. CONTRACTOR'S INSURANCE
Without limiting Contractor’s duties of defense and indemnification:

11.1  Contractor and any subcontractor shall carry, from an insurance carrier authorized
to transact business in the State of California, Commercial General Liability
Insurance, and other coverage necessary to protect County and the public with
limits of liability of not less than $2 million per occurrence or claim. Such insurance
shall:

A Be equivalent to the current Insurance Services Office (ISO) form CG 00
01, assuring coverage for products and completed operations, property
damage, bodily injury, and personal and advertising injury.

2 Include an endorsement, or an amendment to the policy of insurance,
naming Shasta County, its elected officials, officers, employees, agents, and
volunteers as additional insureds; the additional insureds coverage shall be
equal to the current ISO forms CG 20 10 for ongoing operations, and CG
20 37 for completed operations.

3 Apply separately to this project and location(s); in the event of a general
aggregate limit, the general aggregate limit shall be twice the required per
occurrence limit.

4 Contain, or be endorsed to contain, a “separation of insureds” clause which
shall read, or have the same effect as the following:
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11.2

11.3

11.4

11.5

“Separation of Insureds.

Except with respect to the Limits of Insurance, and any rights or duties
specifically assigned in this Coverage Part to the first Named Insured, this
insurance applies:

a. As if each Named Insured were the only Named Insured; and

b. Separately to each suit insured against whom a claim is made
or suit is brought.”

Contractor and any subcontractor shall carry Automobile Liability Insurance
coverage any auto, unless Contractor has no owned autos then covering at minimum
hired and non-owned autos, with limits of $1 million per occurrence or claim. Such
coverage shall:

1 Include, or be endorsed to contain, Additional Insured coverage in favor of
Shasta County, its elected officials, officers, employees, agents, and
volunteers.

2 Include, or be endorsed to contain, coverage for hazardous waste

transportation, when appropriate to the work being performed.

Contractor and any subcontractor shall carry statutorily required Workers'
Compensation Insurance, and Employer's Liability Insurance with limits of $1
million per occurrence or claim, to cover Contractor, subcontractor, Contractor's
partner(s),  subcontractor's  partner(s), Contractor's  employees, and
subcontractor’(s’) employees covering the full liability for compensation for injury
to those employed by Contractor or subcontractor. Contractor hereby certifies that
Contractor is aware of the provisions of section 3700 of the Labor Code, which
requires every employer to insure against liability for workers' compensation or to
undertake self-insurance in accordance with the provisions of the Labor Code, and
Contractor shall comply with such provisions before commencing the performance
of the work or the provision of services pursuant to this contract.

Contractor shall require its subcontractors, if any, to carry and maintain coverage
and evidence that equals or exceeds the coverage requirements imposed upon
Contractor by this Contract.

With regard to all insurance coverage required by this Contract:

A Any deductible or self-insured retention exceeding $25,000 for Contractor
or subcontractor shall be disclosed to and be subject to approval by the
Shasta County Risk Manager prior to the effective date of this Contract;
policy shall provide, or be endorsed to provide, that any self-insured
retention or deductible may be satisfied by either the named insured or
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County, and must also provide that defense costs satisfy the self-insured
retention or deductible. Any and all deductibles and self-insured retentions
shall be the sole responsibility of Contractor or subcontractor who procured
such coverage, and shall not apply to the Indemnified Additional Insured
Parties. County may deduct from any amounts otherwise due Contractor to
fund the self-insured retention or deductible.

2 If any insurance coverage required hereunder is provided on a “claims
made” rather than “occurrence” form, Contractor or subcontractor shall
maintain such coverage with an effective date earlier or equal to the
effective date of this Contract and continue coverage for a period of three
years after the expiration of this Contract and any extensions thereof. In lieu
of maintaining post-Contract expiration coverage as specified above,
Contractor or subcontractor may satisfy this provision by purchasing tail
coverage for the claims-made policy. Such tail coverage shall, at a
minimum, provide coverage for claims received and reported three years
after the expiration date of this Contract.

3 In the event coverage is reduced or canceled, or otherwise materially
changed, a notice of said reduction or cancellation or change shall be
provided to County within 24 hours.

4 Contractor hereby grants to Shasta County, its elected officials, officers,
employees, agents, and volunteers, a waiver of any right to subrogation or
recovery which any insurer of said Contractor may acquire against County
by virtue of the payment of any loss under such coverage, and agrees to
obtain any endorsement that may be necessary to affect this waiver; this
provision applies regardless of whether or not County has received such a
waiver or endorsement.

S Any available insurance proceeds in excess of the specified minimum limits
and insurance coverage pursuant to the terms of this contract shall be
applicable to County.

.6 Before the effective date of this contract, Contractor shall provide County
with certificates of insurance, and all amendatory endorsements or policy
amendments as evidence of meeting insurance coverage required of this
contract; for purposes of verification of Contractor meeting insurance
requirements of the contract, County reserves the right to require any
policies, declarations, endorsements, and other documentation.

i Coverage required herein shall be in effect at all times during the term of
this Contract, and may be provided by programs of self-insurance when
supported by adequate evidence meeting appropriate self-insurance and
regulatory compliance. Insurance is to be placed with insurers authorized to
transact business in California, with a current A.M. Best’s rating of not less
than A-VII, unless otherwise authorized by County.
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Section 12.

12.1

8 In the event any insurance coverage expires at any time during the term of
this Contract, Contractor shall provide County, at least 20 days prior to said
expiration date, a new endorsement or policy amendment evidencing
insurance coverage as provided for herein for not less than the remainder of
the term of this Contract or for a period of not less than one year. In the
event Contractor fails to keep in effect at all times insurance coverage as
herein provided and a renewal endorsement or policy amendment is not
provided within 10 days of the expiration of the endorsement or policy
amendment in effect at inception of this Contract, County may, in addition
to any other remedies it may have, terminate this Contract upon the
occurrence of such event.

9 For any claims related to this agreement, Contractor’s coverage shall be
primary and non-contributory. Any coverage maintained by Shasta County,
its elected officials, officers, employees, agents, and volunteers, shall be
excess of the Contractor’s coverage and shall not contribute with it.

.10 Any failure to comply with reporting provisions of the policies shall not
affect coverage provided to Shasta County, its elected officials, officers,
employees, agents, or volunteers.

CHANGES IN THE WORK

Contractor and County agree that changes in this Contract or in the work shall
become effective only when written in the form of a Supplemental Contract or
Change Order and approved and signed by County and Contractor. If this Contract
has been executed by County’s Board of Supervisors or Executive Officer, and if
the Supplemental Contract or change order does not result in raising the level of
compensation above the Contract Sum as defined in Section 3, the County’s Public
Works Director may sign the Supplemental Contract or Change Order, including
retroactive, for County. It is specifically agreed that County shall have the right to
request any alterations, deviations, reductions, or additions to the Contract
Documents, including without limitation the plans and specifications or any of
them, and the amount of the cost thereof shall be added to or deducted from the
amount of the Contract Sum by fair and reasonable valuations. This Contract shall
be held to be completed when the work is completed in accordance with the original
plans and specifications as amended by any Supplemental Contract(s) or Change
Order(s). If a Supplemental Contract or Change Order requires an extension of
time, time for completion of the work shall be extended to the date specified in the
Supplemental Contract or Change Order. Contractor shall not be subject to any
claims for liquidated damages for such period of time, but Contractor shall have no
claim for any other compensation for any such delay. No Supplemental Contract or
Change Order shall release or exonerate any surety upon any guarantee or bond
given in connection with this Contract.
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12.2 If any portion of the work involves digging trenches or other excavations that
extend deeper than four feet below the surface, then:

1

Contractor shall promptly, and before the following materials or conditions
are disturbed, notify County in writing of any:

a. material that Contractor believes may be material that is hazardous
waste, as defined in section 25117 of the California Health and
Safety Code, that is required to be removed to a Class I, Class II, or
Class III disposal site in accordance with provisions of existing law;
and

b. subsurface or latent physical conditions at the Project site differing
from those anticipated by the Parties; and

C. unknown physical conditions at the Project site of any unusual
nature, different materially from those ordinarily encountered and
generally recognized as inherent in work of the character provided
for in this Contract.

County shall promptly investigate, and if County finds that the physical
conditions at the Project site do materially so differ, or do involve hazardous
waste, and cause a decrease or increase in Contractor's cost of, or the time
required for, performance of any part of the work, and shall prepare for
execution a Supplemental Contract or issue a Change Order under the
procedures prescribed in the Contract Documents.

In the event that a dispute arises between County and Contractor whether
the conditions materially differ, or involve hazardous waste, or cause a
decrease or increase in Contractor's cost of, or time required for,
performance of any part of the work, Contractor shall not be excused from
the scheduled Completion Date provided for by the Contract Documents,
but shall proceed with all work to be performed under this Contract.
Contractor shall retain any and all rights provided either by this Contract or
by law which pertain to the resolution of disputes and protests between
contracting Parties.

Section 13. PROSECUTION OF WORK DESPITE DISPUTES

In the event of a dispute between County and Contractor as to an interpretation of any of
the Contract Documents, or as to the quality or sufficiency of material or workmanship,
the decision of County shall for the time being prevail and Contractor, without delaying
the Project, shall proceed as directed by County without prejudice to a final determination
by negotiation, arbitration, or litigation (subject to subsection 21.2 herein) in accordance
with the provisions of the Contract Documents. Should Contractor be finally determined
to be either wholly or partially correct, County shall reimburse Contractor to that extent for
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added costs Contractor may have incurred by reason of work done or material supplied
beyond the terms of this Contract as a result of complying with County's directions.

Section 14.

14.1

14.2

Section 15.

15.1

DEFAULT BY CONTRACTOR

Contractor shall prosecute the work diligently to completion and in all events within
the time specified in Section 2. If Contractor fails to achieve satisfactory progress
or fails to supply a satisfactory number of skilled workers and adequate equipment
and materials for the efficient execution of the work and completion of the Project,
or any part thereof, or if Contractor disregards laws, ordinances, or instructions of
County, then County may give Contractor a written notice requiring correction of
the problem(s). If Contractor fails to correct the problem(s) or fails to make
satisfactory arrangements for the correction of the problem(s) within five days of
receipt of County’s written notice, Contractor shall be deemed in default and
County may terminate this Contract effective immediately upon written notice to
Contractor. If Contractor files for bankruptcy, is adjudged bankrupt, makes a
general assignment for the benefit of Contractor’s creditors, has a receiver
appointed on account of Contractor’s insolvency, Contractor shall be deemed in
default and County may terminate this Contract effective immediately upon written
notice to Contractor. Contractor and Contractor's surety on the performance bond,
if any, shall remain liable for liquidated damages and other damages should the
work be delayed beyond the Completion Date.

In the event of default by Contractor, and if the surety elects not to take over and
perform this Contract, County may take over the Project or hire the work out to
another contractor and prosecute the Project to completion at Contractor's expense
by any method County deems, in its sole discretion, advisable. Contractor and
Contractor's surety shall be liable to County for any excess incurred by County in
excess of the Contract Sum. If County elects to perform the work itself, County
may, without liability, take possession of and utilize in completing the Project, such
equipment, materials, appliances, plants, and other property belonging to
Contractor as is located on the Project site and necessary for completion of the
Project or any part thereof. All subcontracts shall automatically be assigned to
County and County may terminate any subcontract for County's convenience. If the
expense of completing the Project exceeds the unpaid balance of the Contract Sum,
Contractor shall pay the difference to the County, including but not limited to, rent
paid to third parties and increased or additional labor costs incurred by County.

PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT
BOND

If the price for an individual Project assigned under this Contract is $25,000 or less,
Contractor may make a written request for waiver of the performance bond
requirement and the County may, in its sole discretion, grant such waiver request;
alternatively, in the absence of a waiver request from Contractor, the County may,
in its sole discretion, choose to approve waiver of the performance bond
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15.2

15.3

Section 16.

16.1

16.2

16.3

requirement for any Project that is $25,000 or less. Unless waived by County in
writing, Contractor shall provide County with a performance bond. The
performance bond shall be in an amount of 100 percent of the individual Project
quotation insuring the faithful performance of the Project under the provisions of
this Contract.

If the price for an individual Project assigned under this Contract is $25,000 or less,
Contractor may make a written request for waiver of the labor and material payment
bond requirement and the County may, in its sole discretion, grant such waiver
request; alternatively, in the absence of a waiver request from Contractor, the
County may, in its sole discretion, choose to approve waiver of the labor and
material payment bond requirement for any Project that is $25,000 or less. Unless
waived by County in writing, Contractor shall provide County with a labor and
materials payment bond. The labor and materials payment bond shall be in an
amount of 100 percent of the Project quotation to insure the payment of all
obligations incurred by Contract in connection with the work covered by this
Contract.

All bonds shall be in such form as County may prescribe and with such sureties as
may be agreeable to the Parties. Contractor shall deliver all required bonds at the
time of the execution of a written notice to proceed with the work.

SUBSTITUTION OF SECURITIES

Consistent with California Public Contract Code section 22300, Contractor may
substitute securities for any moneys withheld by County to ensure performance
under this Contract. At the request and expense of Contractor, securities equivalent
to the amount to be withheld shall be deposited with County, or with a state or
federally chartered bank in California as the escrow agent, which shall then pay
those moneys to Contractor. Upon satisfactory completion of this Contract, the
securities shall be returned to Contractor.

Alternatively, Contractor may request and County shall make payment of any
Retention directly to the escrow agent at the expense of Contractor. At the expense
of Contractor, Contractor may direct the investment of the payments into securities
and Contractor shall receive the interest earned on the investments upon the same
terms provided for in this Section for securities deposited by Contractor. Upon
satisfactory completion of the Project, Contractor shall receive from the escrow agent
all securities, interest, and payments received by the escrow agent from County,
pursuant to the terms of this Section. Contractor shall pay to each subcontractor, not
later than 20 days of receipt of the payment, the respective amount of interest earned,
net of costs attributed to retention withheld from each subcontractor, on the amount
of retention withheld to insure the performance of Contractor.

Securities eligible for investment under this Section shall include those listed in
Government Code section 16430, bank or savings and loan certificates of deposit,

AGGREGATE PUBLIC WORKS 15 WEST COAST TREE SERVICE, INC.
CONSTRUCTION CONTRACT CONTRACT NO. C1437 / TREE AND VEGETATION MANAGEMENT



Docusign Envelope ID: 43A66A2E-B6A3-4CEF-B8FC-DEFC74C0OB1FD

Section 17.

17.1

17.2

17.3

interest bearing demand deposit accounts, standby letters of credit, or any other
security mutually agreed to by Contractor and County. Contractor shall be the
beneficial owner of any securities substituted for moneys withheld and shall receive
any interest thereon.

PREVAILING WAGE RATES

If the Contract Sum is $1,000 or more, Contractor shall pay, and shall require any
subcontractor to pay, not less than the specified prevailing rates of per diem wages
to all laborers, workers, and mechanics employed by them in the execution of this
Contract in accordance with the provisions of Article 2 (commencing with section
1770) of Chapter 1 of Part 7 of Division 2 of the Labor Code. Copies of the
prevailing rate of per diem wages are on file at County's Department of Public
Works, located at 1855 Placer Street, Redding, California, and are available to
Contractor upon request. Contractor shall also pay, and shall require each
subcontractor to pay, travel and subsistence payments to each laborer, worker, and
mechanic needed to execute the work.

If the Contract Sum is $1,000 or more, Contractor shall comply with Labor Code
section 1775. In accordance with Labor Code section 1775, Contractor shall forfeit
as a penalty to County such amount as is determined by the Labor Commissioner,
or otherwise $50.00, for each calendar day or portion thereof for each worker paid
less than the prevailing rates as determined by the Director of Industrial Relations
for such work or craft in which such worker is employed for any work done under
this Contract or by any subcontractor under this Contract. In addition to such
penalty and pursuant to section 1775, the difference between prevailing wage rates
and the amount paid to each worker for each calendar day or portion thereof for
which each worker was paid less than the prevailing wage rate shall be paid to each
worker by Contractor.

If the Contract Sum is $1,000 or more, Contractor shall keep, and shall require each
subcontractor to keep, an accurate payroll record showing the name, address, social
security number, work classification, the straight time and overtime hours worked
each day and week, and the actual per diem wages paid to each journeyman,
apprentice, worker, or other employee employed by Contractor and any
subcontractors in connection with the execution of this Contract or any subcontract
under this Contract. Such records shall be certified and shall be open at all
reasonable hours to inspection by County, its officers and agents, and to the
representatives of the Division of Labor Standards Enforcement and the Division
of Apprenticeship Standards of the State Department of Industrial Relations and to
the public through request to the County, the Division of Apprenticeship Standards,
or the Division of Labor Standards Enforcement. Contractor shall comply fully with
the provisions of Labor Code section 1776 in connection with the keeping and
disclosure of payroll records and shall also require all subcontractors to comply
therewith.
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17.4 The Department of Industrial Relations (DIR) has launched an online application
at:https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRegistration
Form for public works contractors to meet the requirements of Senate Bill 854.
Contractors must register and meet requirements using the new online application
before performing work on public works contracts in California. The application
also provides agencies that administer public works programs with a searchable
database of qualified contractors at https://efiling.dir.ca.gov/PWCR/Search.

Section 18.  WORKING HOURS

In accordance with the provisions of sections 1810 to 1815 of the Labor Code, eight hours
labor shall constitute a day’s work, and no worker in the employ of Contractor, or any
subcontractor, doing any part of the work contemplated by this Contract, shall be required
or permitted to work more than eight hours in one calendar day or 40 hours in one calendar
week, unless such worker is paid for all hours worked in excess thereof at not less than 1-
1/2 times the basic rate of pay. Contractor and each subcontractor shall keep an accurate
record showing the persons so employed and actual hours worked each calendar day and
each calendar week by all workers employed in connection with the work contemplated by
this Contract, which records shall be open at all reasonable hours to the inspection of
County and the Division of Labor Standards Enforcement. It is hereby further agreed that
Contractor shall forfeit as a penalty to County the sum of $25.00 for each worker employed
in the execution of this Contract by Contractor or any subcontractor for each calendar day
during which said worker is required or permitted to labor more than eight hours in any
one calendar day or 40 hours in any one calendar week in violation of sections 1810 to
1815 of the Labor Code.

Section 19. EMPLOYMENT OF APPRENTICES

Contractor agrees to comply with Labor Code sections 1777.5, 1777.6, and 3070, et seq.,
each of which is incorporated by reference into this Contract. In summary, those statutory
provisions require that contractors and subcontractors employ apprentices (as that term is
defined in section 3077 of the Labor Code) in apprenticeable occupations in the ratio
stipulated in the apprenticeship standards under which the apprenticeship program
operates, but in no case shall the ratio be less than one hour worked by an apprentice for
each five hours worked by a journeyman, unless an exemption is granted, and that
contractors and subcontractors shall not discriminate among otherwise qualified employees
as indentured apprentices on any public works on the ground of race, religious creed, color,
national origin, ancestry, sex, or age. Only apprentices who are in training underwritten
apprenticeship agreements shall be employed on public works in apprenticeable
occupations. The responsibility for compliance with these provisions for all apprenticeable
occupations rests with Contractor.

Section 20. GUARANTY

20.1 Contractor guarantees all equipment, materials, supplies, and labor used in
completing the Project. Should any of the materials or equipment prove defective
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20.2

Section 21.

21.1

or should the Project as a whole or any part thereof prove defective, due to faulty
workmanship, material furnished, or methods of installation, or should the Project
or any part thereof fail to operate properly as originally intended and in accordance
with any plans and specifications, due to any of the above causes within 12 months
(or such longer period of time as may be prescribed by law, the supplier, or the
manufacturer) after the date on which the Project is accepted by County, Contractor
agrees to reimburse County, upon demand, for County’s expenses incurred in
restoring the Project to the condition contemplated, including, but not limited to,
the cost of any such equipment or materials replaced, the cost of removing and
replacing any other work necessary to make such replacement or repairs, and the
cost of testing the repaired or restored work, or, upon demand by County, to replace
any such material and to repair said work completely without cost to County so that
the Project will function successfully as originally contemplated. Contractor
expressly agrees to act as co-guarantor of all equipment and materials incorporated
in the Project, and Contractor shall supply County with all warranty and guarantee
documents relative to such equipment and materials which are guaranteed or
warranted by their suppliers or manufacturers. The provisions of this Section apply
to work done by any subcontractors of Contractor as well as to work done by
Contractor.

County shall have the unqualified option to make any needed replacement or repairs
to the Project or any part thereof or to have such replacements or repairs done by
Contractor. In the event County elects to have said work performed by Contractor,
Contractor agrees that said work shall be accomplished and such materials as are
necessary shall be furnished and installed and any testing of repaired and replaced
materials or work shall be done within 45 days (or such other time period as County
and Contractor may agree upon in writing), after the receipt of demand from County
and at no additional cost to County. If Contractor shall fail or refuse to comply with
Contractor’s obligations under this Section, County shall be entitled to all costs and
expenses, including attorneys' fees, reasonably incurred by reason of the said failure
or refusal.

MISCELLANEOUS PROVISIONS

Utility Relocation. County shall comply with Government Code section 4215,
regarding responsibility for the removal, relocation, or protection of existing main
or trunk-line utility facilities located on the Project site, if such utilities are not
identified by the County in the Contract Documents.

County shall compensate Contractor for the costs of locating, repairing damage not
due to the failure of the contractor to exercise reasonable care, and removing or
relocating such utility facilities not indicated in the Contract Documents with
reasonable accuracy, and for equipment on the Project site necessarily idled during
such work.
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21.2

21.3

21.4

21.5

Contractor shall not be assessed liquidated damages for delay in completion of the
Project when such delay was caused by the failure of County or the owner of the
utility to provide for removal or relocation of such utility facilities.

Claims, Arbitration, Governing Law and Venue. Any claim or demand, arising
under or relating to the performance of this Contract, as defined in Public Contract
Code section 9204(c)(1)(A-C) shall be subject to the procedures set forth in Public
Contract Code section 9204 (A copy is attached hereto and made a part hereof).
Any claim or demand for monetary compensation or damages, arising under or
relating to the performance of this Contract, not defined in Public Contract Code
section 9204(c)(1)(A-C) shall be resolved through arbitration through the rules and
procedures contained in California Public Contracts Code section 10240 et seq. and
of the California Public Works Contract Arbitration (PWCA) Program. This
Contract shall be governed by and construed in accordance with the laws of the
State of California. The Parties also agree that, in the event of litigation, venue shall
be in the proper court located in Shasta County, California.

Non-Discrimination. Contractor shall not unlawfully discriminate in employment
practices or in the delivery of services on the basis of race, color, creed, religion,
national origin, sex, age, marital status, sexual orientation, medical condition
(including cancer, HIV, and AIDS) physical or mental disability, use of family care
leave under either the Family & Medical Leave Act or the California Family Rights
Act, or on the basis of any other status or conduct protected by law.

Assignment of Contract. Contractor shall not assign or transfer by operation of law
or otherwise any or all of Contractor’s rights, burdens, duties, or obligations under
this Contract without the prior written consent of the surety on the performance
bond, if any, and County.

Notices.

A Any notice required to be given pursuant to the terms and provisions of this
Contract shall be in writing and shall be sent by first-class mail to the
following address:

If to County Shasta County Department of Public Works
Facilities Management Division
1958 Placer Street
Redding, CA 96001
530-225-5659; Fax: 530-225-5420

If to Contractor West Coast Tree Service, Inc.
16578 Laverne Ln
Anderson, CA 96007
559-736-6994

2 Notice shall be deemed effective two days after mailing.
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21.6

21.7

21.8

21.9

21.10

21.11

21.12

Document or Report Prepared by Contractor. As required by Government Code
Section 7550, each document or report prepared by Contractor for or under the
direction of County pursuant to this Contract shall contain the numbers and dollar
amount of the Contract and all subcontracts under the Contract relating to the
preparation of the document or written report. If multiple documents or written
reports are the subject of the Contract or subcontracts, the disclosure section may
also contain a statement indicating that the total Contract amount represents
compensation for multiple documents or written reports. Contractor shall label the
bottom of the last page of the document or report as follows: department name,
Contract number, and dollar amount. If more than one document or report is
produced under this Contract, Contractor shall add: “This [document or report] is
one of [number] produced under this Contract.”

Binding Effect. This Contract shall inure to the benefit of and shall be binding upon
Contractor and County and their respective successors and assigns.

Severability. If any portion of this Contract or application thereof to any person or
circumstance is declared invalid by a court of competent jurisdiction or if it is found
in contravention of any federal or state statute or regulation or County ordinance,
the remaining provisions of this Contract, or the application thereof, shall not be
invalidated thereby and shall remain in full force and effect to the extent that the
provisions of this Contract are severable.

Amendments. Except as provided in Section 12, the terms of this Contract shall not
be waived, altered, modified, supplemented, or amended in any manner whatsoever
except by written agreement signed by the Parties.

Entire Contract. This Contract and the other Contract Documents as defined in
Section 6 hereof constitute the entire Contract between the Parties. There are no
understandings, agreements, representations, or warranties, express or implied, not
specified in this Contract or the other Contract Documents. Contractor shall be
entitled to no other benefits other than those specified herein. Contractor, by the
execution of this Contract, acknowledges that Contractor has read this Contract and
all other Contract Documents, understands them, and agrees to be bound by their
terms and conditions.

Contract Preparation. It is agreed and understood by the Parties hereto that this
Contract has been arrived at through negotiation and that neither Party is to be
deemed the Party which created any uncertainty in this Contract within the meaning
of Civil Code Section 1654.

Property Taxes. Contractor represents and warrants that Contractor, on the date of
execution of this Contract, (1) Has paid all property taxes for which Contractor is
obligated to pay, or (2) is current in payments due under any approved property tax
payment arrangement. Contractor shall make timely payment of all property taxes
at all times during the term of this Contract.
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21.13 Counterparts/Electronic, Facsimile, and PDF Signatures. This Contract may be
executed in any number of counterparts, each of which will be an original, but all
of which together will constitute one instrument. Each Party of this Contract agrees
to the use of electronic signatures, such as digital signatures that meet the
requirements of the California Uniform Electronic Transactions Act ((“CUETA”)
Cal. Civ. Code §§ 1633.1 to 1633.17), for executing this Contract. The Parties
further agree that the electronic signatures of the Parties included in this Contract
are intended to authenticate this writing and to have the same force and effect as
manual signatures. Electronic signature means an electronic sound, symbol, or
process attached to or logically associated with an electronic record and executed
or adopted by a person with the intent to sign the electronic record pursuant to the
CUETA as amended from time to time. The CUETA authorizes use of an electronic
signature for transactions and contracts among Parties in California, including a
government agency. Digital signature means an electronic identifier, created by
computer, intended by the Party using it to have the same force and effect as the
use of a manual signature, and shall be reasonably relied upon by the Parties. For
purposes of this section, a digital signature is a type of "electronic signature" as
defined in subdivision (h) of Section 1633.2 of the Civil Code. Facsimile signatures
or signatures transmitted via pdf document shall be treated as originals for all
purposes.

SIGNATURE PAGE FOLLOWS
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IN WITNESS WHEREOF the Parties have executed this Contract on the date shown below. By
their signatures below, each signatory represents that they have the authority to execute this

Contract and to bind the Party on whose behalf their execution is made.

Date:

ATTEST:

DAVID J. RICKERT
Clerk of the Board of Supervisors

By:

Deputy

APPROVED AS TO FORM:

JOSEPH LARMOUR
County Counsel

DocuSigned by:

By:ﬁuﬂwL Coy

04/24/2025 | 1:39 PM P]g)};fﬁ)o(,t?w [y

9CBAOF433 4BBT

Alan B. Cox
Senior Deputy County Counsel

CONTRACTOR
WEST COAST TREE SERVICE, INC.

DocuSigned by:

Print Name: Kathy Mellado

Title: Chief Executive Officer

04/24/2025 | 11:13 AM PDT
Date:

Contractor's License No: 1060844

COUNTY OF SHASTA

KEVIN W. CRYE, CHAIR
Board of Supervisors
County of Shasta

State of California

RISK MANAGEMENT APPROVAL

Signed by:

04/24/2025 | 11:23 AM PDT

4444444444

3Co4BEES6944

Dolyene Lane
Risk Manager

Signed by:

LUV e[| ADe:

BY‘ 008B86826429444

Print Name: Kevin Mellado

Title: CFO, Secretary
. 04/24/2025 | 11:15 AM PDT

Dat

Tax LD. #: 83-4714802

*See next page for Public Contract Code section 9204.
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‘ @ STATE OF CALIFORNIA

e AUTHENTICATED

SUREALY ELECTRONIC LEGAL MATERIAL

State of California

PUBLIC CONTRACT CODE

Section 9204

9204. (a) The Legislature finds and declares that it 1s in the best interests of the state
and its citizens to ensure that all construction business performed on a public works
project in the state that is complete and not in dispute is paid in full and in a timely
manner.

(by Notwithstanding any other law, including, but not limited to, Article 7.1
(commencing with Section 10240) of Chapter 1 of Part 2, Chapter 10 {(commencing
with Section 19100) of Part 2, and Article 1.5 (commencing with Section 20104) of
Chapter | of Part 3, this section shall apply to any claim by a contractor in connection
with a public works project.

(¢) For purposes of this section:

(1) “Claim” means a separate demand by a contractor sent by registered mail or
certified mail with return receipt requested, for one or more of the following:

(A) A time extension, including, without limitation, for relief from damages or
penalties for delay assessed by a public entity under a contract for a public works
project.

(B) Payment by the public entity of money or damages arising from work done
by, or on behalf of, the contractor pursuant to the contract for a public works project
and payment for which is not otherwise expressly provided or to which the claimant
1s not otherwise entitled.

(C) Payment of an amount that is disputed by the public entity.

(2) “Contractor” means any type of contractor within the meaning of Chapter 9
(commencing with Section 7000) of Division 3 of the Business and Professions Code
who has entered into a direct contract with a public entity for a public works project.

(3) (A) “Public entity” means, without limitation, except as provided in
subparagraph (B), a state agency, department, office, division, bureau, board, or
commission, the California State University, the University of California, a city,
including a charter city, county, including a charter county, city and county, including
a charter city and county, district, special district, public authority, political subdivision,
public corporation, or nonprofit transit corporation wholly owned by a public agency
and formed to carry out the purposes of the public agency.

(B) “Public entity” shall not include the following:

(1) The Department of Water Resources as to any project under the jurisdiction of

that department.
(i1) The Department of Transportation as to any project under the jurisdiction of
that department.
AGGREGATE PUBLIC WORKS 23 WEST COAST TREE SERVICE, INC.

CONSTRUCTION CONTRACT CONTRACT NO. C1437 / TREE AND VEGETATION MANAGEMENT



Docusign Envelope ID: 43A66A2E-B6A3-4CEF-B8FC-DEFC74C0OB1FD

(iii) The Department of Parks and Recreation as to any project under the jurisdiction
of that department.

(iv) The Department of Corrections and Rehabilitation with respect to any project
under its jurisdiction pursuant to Chapter 11 (commencing with Section 7000) of Title
7 of Part 3 of the Penal Code.

(v) The Military Department as to any project under the jurisdiction of that
department.

(vi) The Department of General Services as to all other projects.

(vii) The High-Speed Rail Authority.

(4) “Public works project” means the erection, construction, alteration, repair, or
improvement of any public structure, building, road, or other public improvement of
any kind.

(5) “Subcontractor” means any type of contractor within the meaning of Chapter
9 (commencing with Section 7000} of Division 3 of the Business and Professions
Code who either is in direct contract with a contractor or is a lower tier subcontractor.

(dy (1) (A) Upon receipt of a claim pursuant to this section, the public entity to
which the claim applies shall conduct a reasonable review of the claim and, within a
period not to exceed 45 days, shall provide the claimant a written statement identifying
what portion of the claim is disputed and what portion is undisputed. Upon receipt
of a claim, a public entity and a contractor may, by mutual agreement, extend the
time period provided in this subdivision.

(B) The claimant shall furnish reasonable documentation to support the claim.

(C) If the public entity needs approval from its governing body to provide the
claimant a written statement identifying the disputed portion and the undisputed
portion of the claim, and the governing body does not meet within the 45 days or
within the mutually agreed to extension of time following receipt of a claim sent by
registered mail or certified mail, return receipt requested, the public entity shall have
up to three days following the next duly publicly noticed meeting of the governing
body after the 45-day period, or extension, expires to provide the claimant a written
statement identifying the disputed portion and the undisputed portion.

(D) Any payment due on an undisputed portion of the claim shall be processed
and made within 60 days after the public entity issues its written statement. If the
public entity fails to issue a written statement, paragraph (3) shall apply.

(2)y (A) If the claimant disputes the public entity’s written response, or if the public
entity fails to respond to a claim issued pursuant to this section within the time
prescribed, the claimant may demand in writing an informal conference to meet and
confer for settlement of the issues in dispute. Upon receipt of a demand in writing
sent by registered mail or certified mail, return receipt requested, the public entity
shall schedule a meet and confer conference within 30 days for settlement of the
dispute.

(B) Within 10 business days following the conclusion of the meet and confer
conference, if the claim or any portion of the claim remains in dispute, the public
entity shall provide the claimant a written statement identifying the portion of the
claim that remains in dispute and the portion that is undisputed. Any payment due on
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an undisputed portion of the claim shall be processed and made within 60 days after
the public entity issues its written statement. Any disputed portion of the claim, as
identified by the contractor in writing, shall be submitted to nonbinding mediation,
with the public entity and the claimant sharing the associated costs equally. The public
entity and claimant shall mutually agree to a mediator within 10 business days after
the disputed portion of the claim has been identified in writing. If the parties cannot
agree upon a mediator, each party shall select a mediator and those mediators shall
select a qualified neutral third party to mediate with regard to the disputed portion of
the claim. Each party shall bear the fees and costs charged by its respective mediator
in connection with the selection of the neutral mediator. If mediation is unsuccessful,
the parts of the claim remaining in dispute shall be subject to applicable procedures
outside this section.

(C) For purposes of this section, mediation includes any nonbinding process,
including, but not limited to, neutral evaluation or a dispute review board, in which
an independent third party or board assists the parties in dispute resolution through
negotiation or by issuance of an evaluation. Any mediation utilized shall conform to
the timeframes in this section.

(D) Unless otherwise agreed to by the public entity and the contractor in writing,
the mediation conducted pursuant to this section shall excuse any further obligation
under Section 20104.4 to mediate after litigation has been commenced.

(E) This section does not preclude a public entity from requiring arbitration of
disputes under private arbitration or the Public Works Contract Arbitration Program,
if mediation under this section does not resolve the parties’ dispute.

(3) Failure by the public entity to respond to a claim from a contractor within the
time periods described in this subdivision or to otherwise meet the time requirements
of this section shall result in the claim being deemed rejected in its entirety. A claim
that is denied by reason of the public entity’s failure to have responded to a claim, or
its failure to otherwise meet the time requirements of this section, shall not constitute
an adverse finding with regard to the merits of the claim or the responsibility or
qualifications of the claimant.

(4) Amounts not paid in a timely manner as required by this section shall bear
interest at 7 percent per annum.

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a
claim against a public entity because privity of contract does not exist, the contractor
may present to the public entity a claim on behalf of a subcontractor or lower tier
subcontractor. A subcontractor may request in writing, either on their own behalf or
on behalf of a lower tier subcontractor, that the contractor present a claim for work
which was performed by the subcontractor or by a lower tier subcontractor on behalf
of the subcontractor. The subcontractor requesting that the claim be presented to the
public entity shall furnish reasonable documentation to support the claim. Within 45
days of receipt of this written request, the contractor shall notify the subcontractor in
writing as to whether the contractor presented the claim to the public entity and, if
the original contractor did not present the claim, provide the subcontractor with a
statement of the reasons {or not having done so.
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(e) The text of this section or a summary of it shall be set forth in the plans or
specifications for any public works project that may give rise to a claim under this
section.

(f) A waiver of the rights granted by this section is void and contrary to public
policy, provided, however, that (1) upon receipt of a claim, the parties may mutually
agree to waive, in writing, mediation and proceed directly to the commencement of
a civil action or binding arbitration, as applicable; and (2) a public entity may prescribe
reasonable change order, claim, and dispute resolution procedures and requirements
in addition to the provisions of this section, so long as the contractual provisions do
not conflict with or otherwise impair the timeframes and procedures set forth in this
section.

(2) This section applies to contracts entered into on or after January 1, 2017.

(h) Nothing in this section shall impose liability upon a public entity that makes
loans or grants available through a competitive application process, for the failure of
an awardee to meet its contractual obligations.

(1) This section shall remain in effect only until January 1, 2027, and as of that
date 1s repealed, unless a later enacted statute that 1s enacted before January 1, 2027,
deletes or extends that date.

(Amended by Stats. 2019, Ch. 489, Sec. 1. (AB 456) Effective January 1, 2020. Repealed as of January
1, 2027, by its own provisions. )

AGGREGATE PUBLIC WORKS 26 WEST COAST TREE SERVICE, INC.
CONSTRUCTION CONTRACT CONTRACT NO. C1437 / TREE AND VEGETATION MANAGEMENT



Docusign Envelope ID: 43A66A2E-B6A3-4CEF-B8FC-DEFC74C0OB1FD

Exhibit A
Schedule of Rates and Fees

Overtime Overtime
DESCRIPTION Weekdays (M-F) Overtime (M-F) (Saturday) (Sunday/Holiday)
Apprentice $84 $115 $115 $145
Journeyman $92 $123 $123 $154
Foreman $95 $125 $125 $156
Arborist Inspections $95 $125 $125 $156
and Reports
All rates set forth herein are hourly rates and are billed in quarter hour increments rounded to the nearest quarter
hour.

Mobilization: Travel to and from County’s work site shall be paid at the flat rate of $300 per round trip
and shall be considered to include the cost to mobilize and demobilize employees, including labor and all
necessary repair equipment, tools, personal protective equipment, and vehicles.

Emergency Service Call Fee: The fee for County-requested emergency service call (response within 1
hour and onsite to conduct work within 3 hours) is $ 150 per emergency service call.

Material and Equipment Markup: The markup for materials and equipment shall not exceed 10%.
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